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Contract No. BB-425

29 JUN 1962 )
ITEK Corporation
Lexington, Massachusetts

Gentlemen:

1. In accordance with the provisions of Contract No. BB-425
and effective upon acceptance hereof, you are authorized to proceed
with the performance of Task Order No. 5 to said contract.

- 2. The scope of work to be performed under this Task Order and
such additional provisions as may be applicable are set forth in the
1 attached schedule.

: 3. The estimated cost of the performance of this Task Order,
25X1A exclusive of fixed fee, is[___ | Cost in excess of this amount
shall not be incurred without prior written authorization of the

Contracting Officer.

4. The fixed fee for the performance of this Task Order shall
25X1A be

5. The work and services to be performed under this Task Order
shall commence upon receipt of a duly executed copy of this Task Orcer

i and shall be completed on or before six (6) weeks after receipt of a
""**l;,,ﬁ' duly executed copy of this Task Order; however, said period of
-’ performance may be extended by mutual agreement.
6. Upon execution of all copies of this Task Order, please
return the original and one copy to the undersigned and retain the
remaining copy for your files.
Very truly yours,
25X1A
Contracting GEEGTo
NO CHA ' .
ACKNOWLEDGED AND ACCEPTED 0 nsczgismg“s )K
: ITEK CORPORATION CLASS, GHANGEL To: T8 § ¢ _ 25X1
NEXT REVIEW DATE: =/
25X1A AUTH: HR

1 IMTEI_I_.'.E’_'__REVIEWEII:.:l

TITLE _ President, Itek/Corpoyation

Rﬁﬁﬁoygqmabéﬁ.ﬁ.ooemmo/ : C|A-RDP6630§£%E100040008-7




Approved For Release 2006/03/10 : CIA-RDP66B00728R000100040008-7

LE&QEI Task Order No. 5
Contract No. BB-425

SCHEDULE

I. SCOPE OF WORK

Contractor shall furnish the facilities and engineering services
necessary to perform the following work:

A, Contractor will conduct a thorough investigation and furnish
a description of design approaches and the analysis and solution
of all the presently indeterminate optical parameters and
problems in connection with the design and manufacture of
Transforming Projection Printers in accordance with Phase I
of Contractor's Proposal SHC62-3014-150 dated 18 May 1962,
gaid document being incorporeted herein by reference together
with revisions hereto as shown in Exhibit "A", attached hereto
and made a part of this Task Order.

B. At the completion of the design study and investigation under
Phase I, a report summarizing the results will be submitted
to the Contracting Officer. The report will present the
material in such a manner as to permlt the Contracting Officer
t0 select desired characteristics and in those instances
where options have been investigated, all data including the
effect of the various option on cost, accuracy and complexity
shall be provided to permit the Conbtracting Officer to make
valid decilslons.

IT. DELIVERY

Contractor shall complete Phase IV and submit its report within
six (6) weeks after receipt of this Task Order.

SECRET

Approved For Release 2006/03/10 : CIA-RDP66B00728R000100040008-7



Approved For Release 2006/03/10 : CIA-RDP66B00728R000100040008-7

SECREi

Task Order No. 5
Contract No. BB-425
EXHIBIT "aA"
REVISION TO CONTRACTOR'S PROPOSAL SHC-62-3014-150
dated 18 May 1962

1. Page 1l-1, paragraph IB, 2nd line. Add (s) after the word
instrument.

2. Page l-1, paragraph titled Phase I. Change "...photography
and all investigation in studies...” to "...photograph in all
investigations and studies..."”

3., Page 1-2, paragraph c. on bottom half of page, right hand
gide of page. Change "lines/mm at nadir" to "lines/um at center of
printed format."

4, Page 2-2, first sentence of last paragraph. Delete "over a
range of from 10-200".

5. Page 2-4. Delete paragraph 1 in its entirety.

6. Page 2-4. Change number of paragraph 2 to paragraph 1 and revise
the rad as follows: "The curved easel will be provided with ¥vacuunm
grooves to hold the films flat during exposure.

7. Page 2-5. Change number of paragraph 3 to paragraph 2.

8. Page 2-5. Change number of paragraph 4 to paragraph 3.

9. Page 2-10, second paragraph, firsngentence{ Delete "at the
f£11m nadir" and substitute "at the center of the format."

10. Page 2-10, second paragraph, first sentence. Delete "GAMMA I"

11, Page 2-11, first paragraph. Change "Various option" to "various
options"

12. Page 2-11. Add paragraph heading "Phase II" before second
paragraph on this page.
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